

When recorded return to:
Tami Pokorny
JCPH
615 Sheridan St.
Port Townsend, WA 98368



**Interlocal Agreement
Regarding Clallam County and Jefferson County
WRIA 20 Phase IV Implementation**

WHEREAS, Clallam County and Jefferson County approved a Watershed Plan for WRIA 20 on November 5th, 2008; and the Initiating Governments under said plan have formed an Implementation Body and established an Intergovernmental Agreement to further such implementation; and

WHEREAS, Chapter 90.82 RCW, Watershed Planning, provides authority for local watershed implementation of approved plans for waters and water rights under State jurisdiction and directions for the initiation of planning and eligibility for grant funds; and

WHEREAS, the Interlocal Cooperation Act (Chapter 39.34 RCW) provides authority for governmental entities to exercise their respective powers jointly through intergovernmental agreements; and

WHEREAS, Clallam County has been designated the lead agency for administration of RCW 90.82 in WRIA 20 and is a member of the WRIA 20 Initiating Governments; and

WHEREAS, Jefferson County is a member of the WRIA 20 Initiating Governments; and

WHEREAS, Clallam County and Jefferson Counties have approved the Intergovernmental Agreement of the WRIA 20 Initiating Governments; and

WHEREAS, The Intergovernmental Agreement of the WRIA 20 Initiating Governments allows any member Initiating Government to utilize their staff and resources to organize and administer the planning processes for WRIA 20 and to hire consultants or additional staff to perform various functions related to the watershed planning process.

NOW, THEREFORE, it is mutually agreed that:

Clallam County contracts with Jefferson County to prepare the Detailed Implementation Plan (DIP) as defined in RCW 90.82.043-.048, and to participate with Clallam County in educational

outreach activities, as outlined in the attached scope of work (Exhibit A), and as detailed in the WRIA 20 grant contracts between Clallam County and the Department of Ecology for Phase IV implementation (G0900215 as amended), and





Clallam County will compensate Jefferson County up to the sum of \$33,443 for the activities and products outlined in Exhibit A.

This agreement will terminate at the end of the 2010-2011 state budget biennium, i.e., no later than June 30, 2011. It shall automatically renew for periods of six months after that date unless either party to this agreement provides not less than 45 days' notice of its intent to terminate the agreement. Both parties may terminate this agreement upon sufficient notice for any reason.

This agreement may be amended by the mutual written agreement of both parties. The basis for amending this agreement may be an increase or decrease in project funding, addition of required tasks not addressed in this agreement, or other items affecting the planning process required under Chapter 90.82 RCW.

This resolution shall take effect upon the recordation of this executed document with the Auditors of both counties. This document may be executed in counterparts, each of which will have the same force and effect of the original.

SIGNED this 10th day of August, 2009.

JEFFERSON COUNTY	CLALLAM COUNTY
DATE: <u>August 10, 2009</u>	DATE: <u>July 28, 2009</u>
BY: <u></u> David Sullivan	BY: <u></u> Howard V. Doherty, Jr.
POSITION: <u>Chairman</u>	POSITION: <u>Chair</u> <u>Board of Commissioners</u>
BY: <u></u> Phil Johnson	BY: _____
POSITION: <u>Commissioner</u>	POSITION: _____
BY: <u></u> John Austin	BY: _____
POSITION: <u>Commissioner</u>	POSITION: _____
APPROVED AS TO FORM:	APPROVED AS TO FORM: _____

Approved as to form only by:



Douglas E. Jensen
Chief Civil Deputy Prosecuting Attorney
Clallam County

Exhibit A
SCOPE OF WORK

WRIA 20, Soleduck-Hoh, Phase 4

The WRIA 20 Detailed Watershed Implementation Plan (DIP) will include mechanisms and timelines necessary to carry-out the recommendations in the WRIA 20 Watershed Management Plan (2008); will identify agencies and entities responsible for implementation; necessary agreements, and permits; and will estimate project costs and sources of funds to implement plan recommendations.

Project Tasks:

Task 1: Develop a Detailed Implementation Plan

1.1

Develop a detailed implementation plan in collaboration with the WRIA 20 Implementation Body that will outline the steps to implement each strategy and obligation outlined above.

The DIP will include mechanisms to improve existing water use efficiency, to implement and monitor water quality improvements, and to address habitat protection and restoration objectives.

Timelines and milestones by which to measure progress will be created, and implementation/coordination responsibilities, funding mechanisms, permits, ordinances and rules necessary for implementation will be identified. The Plan will recommend further public outreach/education/involvement strategies.

The DIP will be presented to the WRIA 20 Implementation Body for approval in January, 2010.

1.2

Draft WRIA 20 Detailed Implementation Plan
Final WRIA 20 Detailed Implementation Plan

Due Date(s): Outline of DIP-June 2009

Future anticipated deliverables/timelines:

1st Draft DIP - September, 2009

2nd Draft DIP-December 2009

Final DIP –February 26, 2010

Task 2: DIP Outreach and Education

3.1

Conduct outreach on the Detailed Implementation Plan process for agencies, educational institutions, community and service groups, and NGO (Non Governmental Organizations), operating within the WRIA with face to face meetings, small group presentations, and distribution of the executive summary.

Hold two public workshops to specifically introduce the DIP process and then to present the Draft DIP, complementing the public outreach and education activities about the watershed and its resources funded by the separate Planning Unit Support grant. This task addresses the objectives of actions QLE-1 (Develop general education/outreach to the public) and MGT-6 (Exchange water resources program information through regular forums) in the WRIA 20 Watershed Management Plan.

Deliverable(s): List of presentations, copies of materials, publicity, photos of workshops, and attendance figures. A minimum of two public workshops

Due Date(s): Future anticipated deliverables/timelines:
Two public meetings before -February, 2010

Final Deliverable - A Detailed Implementation Plan as provided in RCW 90.82.043-048

(1) Each implementation plan must contain strategies to provide sufficient water for: (a) production agriculture; (b) commercial, industrial, and residential use; and (c) instream flows. Each implementation plan must contain timelines to achieve these strategies and interim milestones to measure progress.

(2) The implementation plan must clearly define coordination and oversight responsibilities; any needed interlocal agreements, rules, or ordinances; any needed state or local administrative approvals and permits that must be secured; and specific funding mechanisms.

(3) In developing the implementation plan, the planning unit must consult with other entities planning in the watershed management area and identify and seek to eliminate any activities or policies that are duplicative or inconsistent.

RCW 90.82.048-

(1) The timelines and interim milestones in a detailed implementation plan required by RCW [90.82.043](#) must address the planned future use of existing water rights for municipal water supply purposes, as defined in RCW [90.03.015](#), that are inchoate, including how these rights will be used to meet the projected future needs identified in the watershed plan, and how the use of these rights will be addressed when implementing instream flow strategies identified in the watershed plan.